PLUSPUU HOMES CANADA



AIRISTO 117

PRICING PROPOSAL



PREPARED FOR:

DATE OF ESTIMATE:

CLIENT

2023

PLUSPUUHOMES.CA

PLUSPUU HOMES CANADA


AIRISTO 117

BASE MODEL DETAILS

Airisto 117 - 3 bedroom/1 bath

1155 SQ FT Finished + 953 SQ FT Terrace + 66 SQ FT Porch





INITIAL ESTIMATE

AIRISTO 117 - BASE MODEL

PLANNING & DESIGN

Discovery Services & Conceptual Drawings (3 Iterations)

Pre-Construction Services - Pluspuu to design and coordinate all site and permitting activities required to build, including; surveys, site work, utility servicing, well, septic & foundation

LOG & TIMBER/WEATHERTIGHT KITS (Assembled on-site)

Log & Timber Kit - Includes engineered logs, posts, beams, roof framing, deck & interior wall framing materials

Weather Tight Kit - Includes windows, exterior doors, metal roofing system & roof insulation

Assembly & Installation of Kits

General Conditions - Site insurance, equipment rentals, incidentals

ESTIMATE TOTAL PRE-HST: \$383,000

TERMS & CONDITIONS:

Estimate only. Final quote provided with Sales Contract following client discussions. Design & management fees based on site conditions and level of customization. Additional costs may be incurred for necessary site work.

PLUSPUU HOMES CANADA

OTHER VARIABLE COSTS

DIY - You contract and source all the materials to finish the project

OR

Turnkey - Engage Pluspuu preferred contractor(s) to complete

PROJECTED FOR 1300 SQ FT

Variable Project Requirements	Assumptions & Allowances
Foundation (Slab)	4ft Frost wall. Slab on grade
Heating Systems (EVR/Mini Splits)	Air Exchanger + Mini Split
Electrical (Rough In + Finishing)	Rough In + Finishing at 200 AMP
Plumbing (Roug In + Finishing)	Rough in + Finishing
Kitchen Cabinets	\$700/LFT
Flooring	\$11/SQ FT
Bathrooms (Fixtures + Finishings)	\$9000/Per Bath
Interior Doors, Trim & Drywall	Materials + Labour
GC & Project Management	Project Management Fees For Items Above

STARTING AT: \$250,000

PLUSPUUHOMES.CA